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COUNTY

ALLEN

BARTHOLOVEW

BENTON

BENTCON
NEWION

CLARK
DECATUR
RI PLEY
SHELBY

CLARK

CLAY

CLI NTCN
TI PPECANCE

DECATUR
RI PLEY

DELAWARE
JAY
RANDCLPH

CONTRACT #

RS-24817- A

M - 24667- A

RS- 24389- A

B -24340-A

RS- 24655- A

M -24829- A

R -24555-A

RS- 24654-C

RS- 24657- A

T -24252-A

M -24790- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON US 33
FROM CH O STATE LINE (RP
0+00) TO 8.4 km WEST OF CH O
STATE LI NE (RP 5+20)

BRI DGE PAI NTING ON |1-69 8.87
km SQUTH OF US 24

ASPHALT RESURFACE ON SR 46
FROM US 31( RP 040+019) TO SR
11( LI NDSEY ROAD) (RP 045+045)

BRI DGE REHABI LI TATI ON ON US
52 OVER BI G PI NE CREEK, 2.0
km EAST OF SR 352 (RP 28+20)

ASPHALT RESURFACE ON SR 55
FROM US 52 TO US 24

ROADSI DE VAl NTENANCE,
HERBI Cl DE TREATMENT ON 1-65,
1-64,1-74, SR3 AND SR 37

ADDED TRAVEL LANES; BRI DGE
DECK RECONSTRUCTI O\, SI GNS;
LI GHT ON I -65 FROV THE OH O
RIVER TO CONRAI L, 0.5 M LES
SOUTH OF STANSI FER (RP 000 +
000)

ASPHALT RESURFACE ON SR 42
FROM STATE ROAD 59 TO 1.29 km
VEST OF CLAY/ OAEN COUNTY LI NE

ASPHALT RESURFACE ON SR 28
FROM EAST JUNCTI ON W TH US 52
TO 5.63 km WEST OF SR 39 (RP
47+13 TO RP 55+00)

DRAI NAGE AND NEW GUARDRAI L

I NSTALLATION ON US 421 FRQM
SOUTH RI PLEY COUNTY LINE TO
GREENSBURG

BRI DGE PAI NTING ON SR 1 OVER
M SSI SSI NEWA RI VER, ON SR 28
OVER BI G KI LLBUCK CREEK AND
ON SR 26 OVER SALAMONI E RI VER

(BY COUNTY)

CONTRACTOR

BROOKS CONSTRUCTI ON
FORT WVAYNE , IN

SPANCS, N.I. PAINTING INC
CROMN PO NT , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

AWARD PENDI NG

KEI SER & KEI SER CONTRACTORS
LAFAYETTE , IN

CHEM - TROL CHEM CAL CO
G BSONBURG , CH

GOHVANN ASPHALT & CONSTR, | NC
CLARKSMI LLE , IN

REJECTED TO BE RE- ADVERTI SED

KEI SER & KEI SER CONTRACTORS
LAFAYETTE , IN

FOX CONTRACTORS
FORT WVAYNE , IN

REJECTED TO BE RE- ADVERTI SED

RUN DATE : February 29, 2000
LETTI NG DATE : February 22, 2000

CONTRACTCR' S
BI D

774, 806. 12

129, 456. 00

1,164, 025. 70

888, 787. 88

77,820. 17

5,612, 163. 29

635, 915. 95

1, 335, 690. 66

DATE TO BE
COVPLETED

06/ 30/ 00

11/ 01/ 00

40 WD.

11/ 15/ 00

26 C.D.

11/ 03/ 00

50 WD.

10/ 07/ 00
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COUNTY

DELAWARE
MADI SON

ELKHART
KOSCl USKO

FAYETTE

FLOYD

FRANKLI N

HUNTI NGTON

HAM LTON

HAM LTON

CONTRACT #

M -24835-B

T -24499-A

R -24857-A

R -24156-A

RS- 24763- A

B -24592-A

M -24668- A

M -24791- A

R -24413-A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

I NSTI TUTI ON AND PARK RQOAD

MAI NTENANCE AT BALL STATE

UNI VERSI TY, MOUNDS STATE PARK,
| NDI ANA REFCRVATORY AND

PENDLETON CORRECTI ONAL

I NDUSTRI AL FACI LI TY

S| GNAL MODERNI ZATI ON AND NEW
FLASHER | NSTALLATI ON

KOSCl USKO AND ELKHART

COUNTI ES - ON SR 15 AT

PRAI RIE ST AND MARKET ST; SR
19 AT CR 800W US 6 AT
JACKSON AND AT SR 19

DEMCLI TI ON ON SR 44 AT GRAY
ROAD, 1.66 MLES WEST CF SR 1

ADDED TRAVEL LANES, BR REPL,
SIGNS AND SI GNALS ON SR 311
FROM SCHELLER LANE TO LILLY
LANE AND FROM COLONI AL DRI VE
TO | - 265

ASPHALT RESURFACE ON US 52
FROM SR 244 TO SR 101/SR 1 IN
BROOKVI LLE

BRI DGE REPLACEMENT AND
VETLAND M Tl GATI ON G BSON &
WARRI CK CC5 - ON SR 57 OVER
Pl GEON CREEK, 5.25 km N | -64
& ALONG SR 68 AT CONRAI L RR,
2.7 kmE SR 57

BRI DGE PAI NTI NG VARI QUS
LOCATIONS ON SR 13 AND | -69

BRI DGE PAI NTI NG ON US 31 OVER
LI TTLE C CERO CREEK, ON SR 37
OVER STONEY CREEK, AND ON SR
38 OVER STONEY CREEK

| NTERSECTI ON | MPROVEMENT ON
SR 37 AT 186TH STREET, 1.5 km
NORTH OF SR 32/ SR 38 (RP
176+06)

(BY COUNTY)

CONTRACTCR

E & B PAVING | NC
ANDERSON , IN

M CH ANA CONTRACTI NG
PLYMOUTH , IN

B & P CONSTRUCTI ON
PENDLETON , IN

GOHVANN ASPHALT & CONSTR.,
CLARKSVI LLE , IN

O MARA, DAVE CONTRACTCR

NORTH VERNON , I N

FOERTSCH CONSTRUCTI ON
LAMAR , IN

EAGLE PAI NTI NG & MAI NTENANCE

LANSING , IL

CENTRAL PAI NTI NG | NC
VALPARAI SO, IN

YARDBERRY LANDSCAPE
ANDERSON , I N

RUN DATE :
LETTI NG DATE :

CONTRACTCR S
BI D

108, 665. 75

191, 646. 05

9, 788. 50

4,114, 000. 00

1, 940, 808. 55

1, 550, 108. 99

89, 000. 00

157, 000. 00

165, 057. 08

February 29, 2000
February 22, 2000

DATE TO BE
COWPLETED

20 WD.

08/ 15/ 00

06/ 30/ 00

120 WD.

75 WD

165 WD

11/01/00

11/ 03/ 00

25 WD.
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COUNTY

HAM LTON

HENDRI CKS
PUTNAM

HENRY
VWAYNE
RUSH

UNI ON

HENRY

JACKSON

JACKSON
LAWRENCE

JEFFERSON
JENNI NGS

CONTRACT #

RS- 24523- A

R -24557-A

T -24500-A

M -24806- A

M -24836-B

R -24783-A

R -24551-A

RS- 24542- A

RS-24541- A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

PAVEMENT REPAI R OR

REHABI LI TATI ON ON SR 431 FROM
302.97 M SQUTH COF 1-465 TO
us 31

| NTERSECTI ON | MPROVEMENT AND
TRAFFI C S| GNAL MODERNI ZATI ON

ON US 40 AT MER DI AN ROAD | N

GREENFI ELD, 1.7 M LES WEST OF
SR 9 (RP 96+70)

NEW SI GN | NSTALLATI ON ON SR 9
FROM 0.45 M LE SQUTH CF |-70
TO 1-70 AT GREENFI ELD

ASPHALT WEDGE AND LEVEL ON SR
236FROM NORTH JUNCTI ON US 231
TO SR 75

I NSTI TUTI ONAL AND PARK ROAD
VAl NTENANCE AT SUW T LAKE &
VH TEWATER STATE PARK,

R CHMOND ST. HOSP. & IN.
SOLDI ERS & SAI LORS CH LDREN
HOVE

ROAD REHABI LI TATION ON SR 3
FROM 0. 300 KM SQUTH CF | -70
TO SHERRY LYNN DRI VE, SOUTH
OF NEW CASTLE

ROAD AND BRI DGE

REHABI LI TATI ON, SI GNI NG AND
LI GHTI NG ON | - 65 FROM 1. 57
M LES SQUTH CF SR 11 TO 0. 64
M LES NORTH CF SR 11 (RP
053+070 TO 055+090)

ASPHALT RESURFACE ON US 50
FROM SR 446 TO SR 250 IN
BROANSTOMN

ASPHALT RESURFACE ON SR 7
FROM CR6 NEAR W RT (RP 6+00)
TO 0.2 km NORTH OF SR 3 (RP
21+93)

(BY COUNTY)
CONTRACTOR

SHELLY & SANDS, | NC
ZANESVI LLE , CH

E & B PAVING |INC
ANDERSON , IN

DREW JAMES H CORPORATI ON
I NDI ANAPCLIS , I N

REJECTED TO BE RE- ADVERTI SED

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

GOHVANN ASPHALT & CONSTR., I NC

CLARKSMILLE , IN

O MARA, DAVE CONTRACTOR
NORTH VERNON , I N

O MARA, DAVE CONTRACTCR
NORTH VERNON , I N

RUN DATE :
LETTI NG DATE :

February 29, 2000
February 22, 2000

CONTRACTCR S

BI D

549, 961.

544, 561.

59, 642.

111, 742.

3,516, 355.

17, 753, 304.

1, 915, 485.

2,394, 022.

00

74

24

55

28

59

22

40

DATE TO BE
COWPLETED

40 WD.

10/ 15/ 00

30 WD.

20 WD.

85 WD.

10/01/01

75 WD

80 WD.
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COUNTY

KNOX

SULLI VAN
GREENE

LAGRANGE

LAGRANGE

LAGRANGE

LAGRANGE

LAKE

LAKE

CONTRACT #

M -24873-A

M -24874- A

T -24605-A

BT-23359- A

BT-23535-A

R -24750- A

RS- 24669- A

B -24466- A

R -24312-A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

AUXI LI ARY LANE CONSTRUCTI ON
ON US 50 FROM 10. 24 km EAST
OF US 41 (RP 9+43) TO 10.53
km EAST OF US 41 (RP 9+62)
(KESSI NGER DI TCH BR TO CR
SE400S)

BRI DGE PAI NTI NG ON SR 58 OVER
GARDNER DI TCH, ON SR 61 OVER
DESHEE RI VER, ON SR 154 OVER
TURTLE CREEK AND ON US 231
OVER LATTAS CREEK

H GHVAY LI GHTING ON US 41 AT
SR 61 (RPP 54+40)

BRI DGE REHABI LI TATI ON (3) AND
BRI DGE PAI NTI NG (5) ON COUNTY
ROADS OVER TOLL RQOAD;, 5. 6,
1.6, & 1.1 km W STEUBEN CO
LINE AND 1.7, 2.6, 5.0, 6.6 &
8.2 kmE SR 13
BRI DGE REHABI LI TATI ON ON
COUNTY RCADS 675W 600W 450w
375W & 300W OVER TALL RQAD
10.1, 11.3, 13.7, 14.9 & 16.1
km EAST OF SR 13

ROAD REHABI LI TATI ON ON COUNTY
RCAD 800S FROM COUNTY ROAD
600W TO COUNTY ROAD 200W

ASPHALT RESURFACE FROM
LAGRANGE EAST COUNTY LINE TO
LAGRANGE/ STEUBEN COUNTY LI NE

BRI DGE REHABI LI TATI ON ON | - 65
OVER SINGLETON DT, 3.0 km
SOUTH OF SR 2 (RP 238+02) &
ON [-65 OVER WRTZ DT, 7.7 km
NORTH OF SR 2 (RP 244+77)

ADDED TRAVEL LANES, S| GNAL
MODERNI ZATI ON, NEW SI GNS LAKE
COUNTY - ON SR 55 FROM 93RD
AVEUE NCRTH TO US 30 (RP
102+072 TO

(BY COUNTY)

CONTRACTCR

GOHVANN ASPHALT & CONSTR., | NC.

CLARKSVI LLE , IN

THREE STAR PAI NTI NG
HOBART , IN

QUANTA SERVI CES, | NC
HOQUSTON , TX

LAPCORTE CONSTRUCTI ON CO
LAPORTE , IN

LAPORTE CONSTRUCTI ON GO
LAPCRTE , IN

RI ETH RI LEY CONSTRUCTI ON

GOSHEN , IN

BROCOKS CONSTRUCTI ON
FORT WAYNE , IN

RI ETH RI LEY CONSTRUCTI ON

GOSHEN , IN

BUCKO CONSTRUCTI ON
GARY , IN

RUN DATE :

LETTI NG DATE :

February 29, 2000
February 22, 2000

CONTRACTCR S

BI D

165, 438.

139, 372.

300, 000.

1, 546, 817.

2, 560, 966.

2,889, 474.

2,118, 126.

2,133, 089.

4, 847, 403.

30

86

00

12

71

84

45

92

32

DATE TO BE
COWPLETED

30 WD.

11/01/00

80 WD.

11/ 18/ 00

11/ 18/ 00

11/ 03/ 00

07/ 31/ 00

09/ 22/ 00

09/ 29/ 01
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COUNTY

LAKE

LAKE

PORTER

LAWRENCE

VARI ON

VAR ON

MARI ON

MVARI ON

MARI ON

CONTRACT #

R -24560- A

T -24621-A

R -24549- A

B -24578-A

B -24581-A

M -24789- A

M -24792- A

R -24432-A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

CRACK & SEAT PAVEMENT; BRI DGE
DECK OVERLAY AND REPLACEMENT. .
ON | -65 FROM CONRAI L BRI DGE
6.54 M LES NCRTH CF US 30 TO
TALL ROAD RAMP CRCSSI NG

TRAFFI C SI GNAL | NSTALLATI ON
ON SR 55 AT 97TH PLACE IN
CROM PO NT; ON US 30 AT
MURVI H LL RQOADY MONTDALE

I NDUSTRI AL PARK | N VALPARAI SO

UTILITY RELCC., BRI DG

REP. BRDG DECK, REC., ROAD
REHAB. U.S. 50, SADDLEBARN
ROAD &, OVER YOUNGS BRANCH,
LEATHERWOOD CREEK & SR 50
FROM "' E' ST, TO THE URBAN
LIMTS I N BEDFORD

BRI DGE REHABI LI TATI ON ON
WASH NGTON STREET (US 40)
OVER SR 100 ( SHADELAND
AVENUE), 3.5 km VEEST CF |- 465
(RP 83+71)

BRI DGE REHABI LI TATI ON ON VEST
HANNA AVENUE (1 NDI ANAPCLI S)
OVER |-465, 0.7 km SOUTH OF
|-70 (RP 8+80)

BRI DGE PAI NTI NG ON Al RPORT
EXPRESSWAY OVER | -465, 1.27
M LES SQUTH CF US 40 & ON
EAST 82ND STREET OVER | - 465,
2.54 M LES EAST CF SR 431

BRI DGE PAINTING ON | -70 EB AT
I-65 NB AND ON | -70 EB AT
1-65 SB IN I N | NDI ANAPCLI S

PAVEMENT REPLACEMENT; BRI DGE
REMOVEL & REHAB;, NEW BRI DGE. . .
MARI ON COUNTY - ON | 465 FROM
0.44 MLE NORTH CF I-74 TO
0.5 MLE NORTH OF US 52, ON
SOUTHEAST SI DE OF | NDY

(BY COUNTY)

CONTRACTCR

AWARD PENDI NG

MARS ELECTRI C GO
GARY , IN

ROGERS GROUP, | NC.
BLOOM NGTON , I N

ERBER & M LLI GAN CONSTR QQ
CHARLESTOMN , I N

STRUCTURE CONTRACTCRS
I NDI ANAPQLIS , IN

EAGLE PAI NTI NG & MAI NTENANCE
LANSING , IL

REJECTED TO BE RE- ADVERTI SED

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

RUN DATE : February 29, 2000
LETTI NG DATE : February 22, 2000

CONTRACTCR S
BI D

198, 000. 00

7, 350, 050. 00

295, 978. 99

355, 915. 79

234, 000. 00

31, 347, 641. 15

DATE TO BE

COWPLETED

40 WD.

10/ 01/ 01

08/ 01/ 00

08/ 01/ 00

11/ 03/ 00

06/01/01
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COUNTY

MARI ON

MARSHAL L

MARSHAL L
LAPCRTE
PORTER

MARTI N
GREENE
OVNEN

MONRCE

MONRCE
MORGAN
JOHNSON
VAR QUS

MONTGOVERY
TI PPECANCE

MORGAN

CONTRACT #

T -24491- A

R -24729-A

T -24488-A

M -24877- A

M -24828- A

M -24830- A

RS- 24506- A

T -24248-A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

OVERHEAD SI GN | NSTALLATI ON ON
| -465 NORTHEAST CF US 31; ON
I-70 WEST OF EMERSON AVENUE
AND ON | -70 EAST OF POST ROAD
I'N | NDI ANAPCLI S

ROAD REHABI LI TATI ON MARSHALL
COUNTY - ON QAK RD FROM
JEFFERSON AVE TO US 30 IN
PLYMOUTH

TRAFFI C SI GNAL AND FLASHI NG
BEACON MODERNI ZATI ON US 6 AT
US 35 W JCT.; SR 49 AT QAK
H LL ROAD; SR 17 AT LAPORTE
ST.; SR 17 AT GARRO ST.; SR 2
AT BOYD BLVD.

BRI DGE PAI NTING ON US 50 OV
BOGGS CREEK, 2.3 km E SR 550;
ON US 231 OV RCH LAND CREEK,
1.8 kmS SR 54 & OV FISH
CREEK, 9.6 km N SR 157

BRI DGE

PAI NTI NG STR NO 37-53- 2449JA
NB & 37-53-2449A SB ON SR 37
OVER ABANDONED RAI LROAD AND
COUNTY RQAD, 12.566 KM NORTH
CF SR 54

ROADSI DE VAl NTENANCE, MOW NG
ALONG SR 37 FROM 7. 080 KM
SQUTHOF US 50 TO | -465 AND
ALONG SR 67 FROM 0. 805 KM
SQUTH OF SR 39 TO SR 144

ASPHALT RESURFACE ON US 231
FROM 0. 64 km NORTH CF | -74TO
SR 28

SAFETY REVI SI ONS AT VAR QUS
LOCATI ONS FROM NORTH JUNCTI ON
W TH STATE RCOAD 67 TO STATE
ROAD 142

(BY COUNTY)

CONTRACTCR

M DWESTERN ELECTRI C
INDI ANAPCLIS , IN

PHEND & BROWN, | NC.
MLFORD , IN

M CH ANA CONTRACTI NG
PLYMOUTH , IN

I CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG

VALPARAI SO, IN

EAGLE PAI NTI NG & MAI NTENANCE
LANSING , IL

OLCO, I NC
BATESVILLE , IN

KElI SER & KEI SER CONTRACTCRS

LAFAYETTE , IN

FOX CONTRACTORS
FORT WVAYNE , IN

RUN DATE :
LETTI NG DATE :

CONTRACTCR S

BI D

677,545. 30

3,670, 307. 30

132,713.79

268, 000. 00

258, 160. 00

89, 000. 00

1, 351, 393. 12

235,847.76

February 29, 2000
February 22, 2000

DATE TO BE
COWPLETED

10/ 27/ 00

09/ 29/ 01

07/ 28/ 00

11/ 01/ 00

08/ 25/ 00

50 C. D.

60 WD.

07/ 15/ 00
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COUNTY

NCBLE

ONEN

PUTNAM

PERRY

PORTER

POSEY

SHELBY

SPENCER

ST. JCSEPH

ST. JOSEPH
STARKE

STEUBEN

SULLI VAN

CONTRACT #

B -24127-A

RS- 24656- A

R -24853-A

T -24609-A

T -24606- A

B -23938-A

M -24754- A

RS- 24793- A

RS-24796- A

R -24843-A

B -24339-A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REHABI LI TATI ON ON US
33 OVER CSX RAILROAD , 4.7 km
SQUTH OF SR 5 (RP 64+00)

ASPHALT RESURFACE ON SR 243
FROM SR 42 TO US 40 (RP
00+000 TO RP 09+047)

DEMOLI TION , REMOVE BU LDI NGS,

FOUNDATI ONS ALONG SR 237
FROM LI NCOLN TRAI L BRI DGE TO
SR 37

| NTERSECTI ON | MPROVEMENT ON
US 12 AT H LLCREST RD. IN
OGDEN DUNES (RP 21+076)

OVERHEAD S| GN | NSTALLATI ON ON
SR 65 AT SR 68 (NORTH
JUNCTI ON) (RP 14+95)

BRI DGE REHABI LI TATI ON ON SR
244 OVER |-74, 5.0 km EAST OF
SR 44 (RP 00+35)

ASPHALT OVERLAY ON SR 245
FROM SR 162 TO SR 62

ASPHALT RESURFACE US 20/ 31
BYPASS (WB LANES) FROM US 20
(LI NOCLNWAY BOULEVARD) (RP
70+53) TO SOUTH JCT W TH US
31 (RP 78+83)

ASPHALT RESURFACE ON SR 23
FROM US 30 TO US 6

ROAD REHABI LI TATION ON CO. RD.
500S FROM 0. 86 M LE WEST CF

OLD US 27 EAST TO QLD US 27

I N PLEASANT LAKE

BRI DGE REHABI LI TATI ON ON US
41 OVER BUSSERON CREEK, 2.16
km SOUTH OF SR 54 (RP 81+35)

(BY COUNTY)

CONTRACTCR

AWARD PENDI NG

REJECTED TO BE RE- ADVERTI SED

M LES EXCAVATI NG | NC.
NAAB  , IN

HAWK ENTERPRI SES, | NC.
CROM PO NT , IN

DREW JAMES H CORPORATI ON
I NDI ANAPCLIS , IN

GOHVANN ASPHALT & CONSTR., I NC
CLARKSVILLE , IN

ROGERS GROUP, | NC.
BLOOM NGTON , IN

R ETH R LEY CONSTRUCTI ON
GOSHEN , IN

WALSH & KELLY
GRIFFITH, IN

AWARD PENDI NG

GOHVANN ASPHALT & CONSTR., | NC
CLARKSVI LLE , IN

RUN DATE :
LETTI NG DATE :

February 29, 2000
February 22, 2000

CONTRACTCR S

BI D

35, 551.

178, 000.

45, 347.

888, 188.

245, 000.

3, 955, 848.

1, 251, 569.

843, 261.

02

00

41

89

00

41

75

54

DATE TO BE
COWPLETED

06/ 30/ 00

27 WD.

45 WD.

08/ 15/ 00

25 WD

11/01/00

65 WD.

110 wWD.
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COUNTY

SULLI VAN

VANDERBURGH

VI GO

VI GO

WARRI CK

WASHI NGTON

WAYNE

WAYNE

WAYNE

VWH TLEY

CONTRACT #

RS- 24642- A

R -24735-A

R -24075-A

T -24629-A

RS- 24755- A

B -24463-A

B -24702-A

R -24288-B

R -24784- A

RS- 24814- A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON US 41
FROM 0. 88 km SOUTH OF SR 58
TO ST 54 NORTH JUNCTI ON

| NTERSECTI ON' | MPROVENENT
VANDERBURGH COUNTY - ON SR 62
AT BURKHARDT RD | N EVANSVI LLE
(RP 032+006)

VEI GH STATION, LI GHTI NG
SIGNS, AND BRI DGE

REHABI LI TATI ON VI GO COUNTY -
ON |-70 PORT OF ENTRY AT THE
I LLINO S STATE LI NE EASTBOUND
ONLY (RP 000+083)

TRAFFI C SI GNAL MODERNI ZATI ON
ON LAFAYETTE AVENUE AT
HAYTHORNE DRI VE | N TERRE
HAUTE

ASPHALT RESURFACE ON SR 68
FROM SR 61 TO SR 161 (RP
35+066 TO RP 47+007)

BRI DGE REHABI LI TATI ON ON SR
60 OVER M DDLE FORK BLUE
RIVER 4.0 km EAST OF SR 135
(RP 37+62)

BRI DGE REPLACEMENT ON KEMPTON
ROAD OVER NOLANDS FORK CREEK,
3.2 km NORTH US 40

Bl KE / PEDESTRI AN FACI LI TI ES
VWAYNE COUNTY - ON BIKE /
PEDESTRI AN TRAI L ROADWAYS

W TH N WH TEWATER GORGE PARK

PAVEMENT REPAIR CR
REHABI LI TATION ON SR 1 FROM
1-70 TO SR 38

ASPHALT RESURFACE ON STATE
ROAD 205 FROM 0. 02 km NORTH
OF US 30 (RP 11+52) TO 0.5 km
SOUTH OF US 33 (RP 19+80)

(BY COUNTY)
CONTRACTOR
WABASH VALLEY ASPHALT CO

TERRE HAUTE , IN

REJECTED TO BE RE- ADVERTI SED

REJECTED TO BE RE- ADVERTI SED

WABASH VALLEY ASPHALT CO
TERRE HAUTE , IN

RUDCLPH, J.H & CO
EVANSVILLE , IN

ERBER & M LLI GAN CONSTR QO
CHARLESTOM , IN

FORCE CONSTRUCTI ON
COLUMBUS , IN

LI NKEL COVPANY
BATESVILLE , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS |, IN

BROOKS CONSTRUCTI ON
FORT WAYNE , IN

RUN DATE : February 29, 2000
LETTI NG DATE : February 22, 2000

CONTRACTCR S
BI D

1,737, 156. 12

187, 336. 46

1,198, 564. 13

714, 866. 66

687, 444. 33

880, 000. 00

230, 098. 56

1,392, 289. 82

DATE TO BE
COWPLETED

75 WD

85 WD.

80 WD.

110 WD.

10/ 06/ 00

100 WD.

25 WD

07/ 15/ 00
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COUNTY

VARl QUS

VARl QUS

VARl QUS

VARl QUS

TOTAL BI D

COUNTY

MADI SON

PERRY

TOTAL BI D

CONTRACT #

M -24807- A

M -24808- A

M -24822- A

M -24878- A

CONTRACT #

B -24594- A

R -23062-B

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE PAI NTI NG VARI QUS
LOCATIONS I N THE
CRAWFCRDSVI LLE DI STRI CT

BRI DGE PAI NTI NG VARI QUS
LOCATIONS I N THE
CRAWFCRDSVI LLE DI STRI CT

GUARDRAI L MAI NTENANCE
VARI QUUS LOCATIONS I N THE
FORT WAYNE DI STRI CT

RQOADSI DE MAI NTENANCE-

HERBI Cl DE TREATMENT ON STATE

ROAD 64 AND ALL STATE AND U. S.
ROADS SQUTH OF STATE ROAD 64,
EXCEPT U. S 41

(BY COUNTY)
CONTRACTCR

REJECTED TO BE RE- ADVERTI SED

CENTRAL PAI NTING | NC.
VALPARAI SO, IN

DREW JAMES H. CORPCRATI ON
I NDI ANAPCLIS , IN

DEANGELO BROTHERS, | NC.
MXKENA , IL

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REPLACEMENT ON COUNTY
ROAD 200E OVER FALL CREEK,
1.3 km NCRTH OF US 36

ROAD REHABI LI TATI ON ON FOREST
H GHVAY #9 ( GERVAN RI DGE
ROAD) FROM s3262 TO s6562 | N
HARDI NGGROVE

(BY COUNTY)

CONTRACTOR

ROBERTSON, DUNCAN, | NC
FRANKLIN , IN

REJECTED TO BE RE- ADVERTI SED

RUN DATE : February 29, 2000
LETTI NG DATE : February 22, 2000

CONTRACTCR S DATE TO BE

BI D COWPLETED
414,200.00 10/31/00
208,234.35 06/30/01
96, 300. 00  07/15/00

$124, 144, 315. 88

RUN DATE : February 29, 2000
LETTI NG DATE : January 19, 2000

CONTRACTCOR S DATE TO BE
BI D COVPLETED
1,435,986.05 11/18/00

$ 1,435,986.05



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

PAGE 10
CONTRACT BI D LETTI NG RESULTS
(BY COUNTY)
COUNTY CONTRACT # DESCRI PTI ON - LOCATI ON CONTRACTOR
LAKE B -24969-A BRI DGE MAI NTENANCE AND REPAIR  SUPERI OR CONSTRUCTI ON CO
OVER CONRAI L AND EJ & E GARY , IN
RAI LROAD, 1.2 M LES NORTH OF
u's. 30
TOTAL BI D

PENDI NG CONTRACTS:
FEBRUARY 22, 2000: R -24560-A; R -24843-A; B -24127-A; B -24340-A

RUN DATE : February 29, 2000
LETTI NG DATE : February 07, 2000

CONTRACTCR S DATE TO BE
BI D COWPLETED

142,000. 00 02/17/00

$ 142, 000. 00






